

February 24, 2005

TO: John Szerlag, City Manager

FROM: Brian P. Murphy, Assistant City Manager/Services
Jeanette Bennett, Purchasing Director
Carol K. Anderson, Parks and Recreation Director

SUBJECT: **Agenda Item:** Standard Purchasing Resolution 11: Rejection of Bids – Flynn Park Sports Lighting

RECOMMENDATION

On Wednesday, February 2, 2005, bid proposals were received for the replacement of the existing sub-standard ball diamond lighting system at Flynn Park. City management recommends that the bids to replace the ball diamond lights at Flynn Park be rejected.

BACKGROUND

Four of the five bidders submitted bids meeting minimum specifications. After visiting the site, one bidder was given approval to bid an alternate system that deviated from the specifications, involving the use of an integral ballast system; rather than the specified remote ballast system. As this product had been used in other Troy facilities, the alternate was considered acceptable. However, an addendum should have been issued to allow other vendors the ability to bid a product with a lower-cost integral ballast system.

52 Vendors Notified via the MITN System

1 Vendor Walk-In

5 Bid Responses Rec'd

2 No Bids: Both companies' schedules would not allow performance of the specifications.

Prepared by: Jeff Biegler, Superintendent of Parks

VENDOR NAME:

CUSTER	G&B	TILLMAN
ELECTRIC INC	ELECTRICAL CO	ELECTRICAL SERVICES INC
#8187	#6649	#291554493
\$5,000.00	\$5,000.00	\$5,000.00

CHECK #:
 CHECK AMOUNT:

PROPOSAL: TO FURNISH ALL LABOR, MATERIALS, AND EQUIPMENT TO REMOVE EXISTING LIGHTING AND INSTALL A NEW SPORT LIGHTING SYSTEM ON FOUR BALL DIAMONDS AT FLYNN PARK

LIGHTING SYSTEM FOR FOUR BALL DIAMONDS

Quoting on Lighting Systems:

Manufactured by:

COMPLETE FOR THE SUM OF:

		Sherman Poles
		Musco Lighting System
	NO QUOTE	\$ 772,800.00

ALTERNATE PROPOSAL: SAME AS ABOVE EXCEPT USE THE EXISTING WOODEN POLES

COMPLETE FOR THE SUM OF:

Quoting on Lighting Systems:

Manufactured by:

\$ 239,000.00	\$ 283,000.00	\$ 469,850.00
Hubbell Lighting Inc	Musco Lighting	Musco Lighting
Hubbell	Musco	Musco

SCHEDULE OF VALUES: MARKED AS

CONTACT INFORMATION: HOURS
 PHONE

COMPETION DATE: Shall Commence
 Completion

SITE INSPECTION: Y/N
 Date

INSURANCE CAN MEET
 CANNOT MEET

PROGRESS PAYMENTS:

TERMS:

WARRANTY:

EXCEPTIONS:

ACKNOWLEDGEMENT: Y/N

AMENDMENT/ADDENDUM 2 Y/N

	Attachment #1	"A"
	7am-4pm	7am-5pm
	(248)851-8757	(734)777-9154
14 Working Days	5 Working Days	10 Working Days
April 1, 2005		
Yes	Yes	Yes
1/12/05	1/18/05	1/14/05
XX	XX	XX
W/I 30 Days of Invoice Date	25th each month 30 days from bill date	50% upon arrival of Lighting System
1% 10, Net 30	30 Days	45 Days Upon Completion
As Specified	1 Year from completion	1 Yr Parts/Labor
Integral Ballast	Due to availability of product, we do not	Blank
Fixtures approved	believe we can meet this date	
1/11/05		
Yes	Yes	Yes
Yes	Yes	Yes

NO BIDS:

MTI Lighting Specialists Inc
Sky Electric Inc

ATTEST:

Jeffrey Biegler
Charlene McComb
Linda Bockstanz

 Jeanette Bennett
 Purchasing Director

VENDOR NAME:

CHECK #:
 CHECK AMOUNT:

MCNULTY	ALPHA	
ELECTRIC INC	ELECTRICAL CO	
#4437587220	#013098422	
\$5,000.00	\$5,000.00	

PROPOSAL: TO FURNISH ALL LABOR, MATERIALS, AND EQUIPMENT TO REMOVE EXISTING LIGHTING AND INSTALL A NEW SPORT LIGHTING SYSTEM ON FOUR BALL DIAMONDS AT FLYNN PARK

LIGHTING SYSTEM FOR FOUR BALL DIAMONDS

Quoting on Lighting Systems:
 Manufactured by:

COMPLETE FOR THE SUM OF:

Pro-Tech Lighting	Concrete Poles w/Fixtures	
General Electric	Musco Lighting	
\$ 607,000.00	\$ 798,732.00	

ALTERNATE PROPOSAL: SAME AS ABOVE EXCEPT USE THE EXISTING WOODEN POLES

COMPLETE FOR THE SUM OF:

Quoting on Lighting Systems:
 Manufactured by:

\$ 542,000.00	\$ 662,595.00	
Pro Tech Lighting		
GE Sportslighting	Musco Lighting	

SCHEDULE OF VALUES: MARKED AS

CONTACT INFORMATION: HOURS
 PHONE

COMPETION DATE: Shall Commence
 Completion

SITE INSPECTION: Y/N
 Date

INSURANCE CAN MEET
 CANNOT MEET

PROGRESS PAYMENTS:

TERMS:

WARRANTY:

EXCEPTIONS:

ACKNOWLEDGEMENT: Y/N

AMENDMENT/ADDENDUM 2 Y/N

Schedule of Value	See Attached	
	7am-4pm	
(810)359-5451	(586)630-1951	
7 Working Days	10 Working Days	
April 1, 2005		
	Yes	Yes
	1/26/05	1/27/05
XX	XX	
Per Month	Net 30 Days of Invoice	
Blank	Blank	
Blank	Blank	
N/A	Musco Lighting Fixture & Poles Complete for the sum of: \$814,952.00	
Yes	Yes	
Yes	Yes	



Downloading History for ITB-COT 04-43FlynnLights

The report below shows all fax and e-mail vendors that matched this document when it was originally issued. It also shows all vendors that have downloaded or ordered the document and any subsequent amendments as of 2/24/2005.

Document Title:	Remove and Install New Sport Lighting at Flynn Park
Date Issued:	1/4/2005
Close Date:	2/2/2005
Date Amendment #1 was Issued:	1/5/2005
Date Amendment #2 was Issued:	1/18/2005

Click on the table headings for "Account Number" or "Company name" to re-sort this report by that column. You may also click on any vendor account number to view their account information.

Acct #	Company Name	Service	Date Obtained Document	Date Obtained Amendments
18387	A/B Electrical Services, Inc.	E-mail	1/11/2005	#1 1/11/2005
17492	Alpha Electric Inc.	Free	1/27/2005	#1 1/27/2005 #2 1/27/2005
19800	ArtOne Signs	Free	1/24/2005	#1 1/24/2005 #2 1/24/2005
11631	Bowman Construction LLC	Free	1/4/2005	#1 1/18/2005 #2 2/14/2005
17804	Carl Walker, Incorporated	E-mail		
12856	CCH Incorporated	Free	1/4/2005	
14895	CMA Design/Build, Inc.	Free	1/25/2005	
19415	Custer Electric, Incorporated	E-mail	1/31/2005	#1 1/18/2005 #2 1/18/2005
17330	CYCLE ELECTRIC, INC.	E-mail		
17560	D1 Services	Free	1/5/2005	#1 1/28/2005 #2 1/28/2005
18184	Doublejack Electric Company	E-mail	1/27/2005	#1 1/27/2005 #2 1/27/2005
16409	Earth Tech	E-mail	1/14/2005	

16017	Fleis & Vandebriuk Engineering, Inc	E-mail		
13051	Flint-Genesee Economic Growth Alliance	Free	1/26/2005	
11506	G and B Electrical Co.	Free	2/1/2005	#1 2/1/2005 #2 1/19/2005
17824	Geo Landscaping & Snow Removal, L.L.C.	Fax		#1 1/5/2005 #2 1/18/2005
15842	Harlan Electric Company	E-mail	1/18/2005	
11766	HES STALLINGS-JULIEN SALES & SERVICE	E-mail	1/19/2005	
20051	Hy-Lines Utility Services, Inc.	E-mail	1/28/2005	#1 1/28/2005 #2 1/28/2005
19350	James J. Leamon Landscape Design and Construction	E-mail		
13765	Jennings of Michigan	E-mail	1/10/2005	#1 1/18/2005 #2 1/18/2005
17181	JOHN R. HOWELL, INC.	Fax	1/31/2005	#1 1/6/2005 #2 1/18/2005
11552	Landscape Architects & Planners, Inc.	E-mail		
10651	Lighting Supply Company	E-mail	1/5/2005	#1 1/7/2005
16985	LUTZ ELECTRIC CONSTRUCTION CO., INC.	E-mail		
19396	Metropolitan Power & Lighting, Inc.	Free	1/12/2005	#1 1/12/2005 #2 1/19/2005
19880	MKK Technologies, Incorporated	Free	1/13/2005	#1 1/13/2005
18472	Moote Electrical, Inc	E-mail		
10574	MTI Lighting Specialists, Inc.	E-mail	1/5/2005	
19833	Musco Sports Lighting	E-mail		#1 1/18/2005 #2 1/24/2005
10604	nationwide fence & Supply	E-mail		
12761	Northwest Consultants, Inc.	E-mail		
14529	Northwood Contracting Incorporated	Fax		#1 1/5/2005 #2 1/18/2005
15680	nutri-turf lawn and tree service	Fax		#1 1/5/2005 #2 1/18/2005
18380	OccuMed3	E-mail		
11073	Oscar W. Larson Co.	E-mail		
19109	Phillips Sign & Lighting, Inc.	Free	1/6/2005	#1 1/6/2005
16465	Plantscaping, LLC	E-mail		

16120	PlaySmart Recreational Construction Inc.	Free	1/4/2005	
11829	Plummer Electric	Fax	1/19/2005	#1 1/7/2005 #2 1/18/2005
12095	Power Plus Engineering, Inc.	E-mail	1/26/2005	
11361	Quickie Carpet Cleaning	Free		#2 1/18/2005
10207	Rasins Landscape & Assoc., Inc.	E-mail		
12387	Rauhorn Electric, Inc.	E-mail	1/26/2005	#1 1/26/2005 #2 1/31/2005
11720	Rolar Property Services Inc.	E-mail	1/4/2005	
19818	Sky Electric, Inc	E-mail	1/18/2005	#1 1/18/2005 #2 1/18/2005
15371	Strike Group L.L.C.	E-mail		#1 1/27/2005 #2 1/27/2005
17106	The Energy Group, Inc.	E-mail		
11661	The Talbot Corporation	Free	1/5/2005	#2 1/27/2005
10714	Tillman Electrical Services, Inc.	E-mail	1/5/2005	#1 1/7/2005 #2 1/18/2005
13921	WALKER LANDSCAPING, INC.	E-mail		
19995	WESCO Distribution	E-mail	1/24/2005	

[Return to Main Menu](#)

[Return to Report Menu](#)